STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 13/ 05 I'N LOS ANGELES CCOUNTY | N CARSON, RR | NVOCLVEMENT 10/ 17/ 05
CONTRACT NUMBER 07-182204 COVPTON AND LONG BEACH AT VARI QUS CONTRACT CCODE "A '’
LOCATI ON 07-LA-91-6.0/14.1 LOCATI ONS 134 CONTRACT | TEMS
REHABI LI TATE PAVEMENT FEDERAL AID ACNH- 091-(123)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGCSALS | SSUED 16 FUND TOTAL HA22 76, 416, 000 TOTAL NUMBER OF WORKI NG DAYS 600
NUMBER OF BI DDERS 2 ENG NEERS EST 68, 150, 498. 00 AMOUNT OVER 3, 134, 432. 00 PERCENT OVER EST 4.60
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 71, 284, 930. 00 1 CHUMO CONSTRUCTI ON | NC 626 960- 9502
00387331
B) 600 DAYS X 45700 14425 JOANBRI DGE STREET FAX 626 960- 3887
A+B) 98, 704, 930. 00 BALDW N PARK CA 91706-1747
2 A 81, 324, 920. 00 2 BRUTOCO ENG NEERI NG AND 909 350- 3535
CONSTRUCTI ON | NC 00247770
B) 550 DAYS X 45700 P O BOX 429 FAX 909 350-6820

A+B) 106, 459, 920. 00 FONTANA CA 92334



07- 182204 Bl D245

07-LA-91-6 PAGE 2

10/ 13/ 05 10/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE COVPANY FENCI NG
SUN VALLEY CA
COOPER ENG NEERI NG BARRI ER RAI L
TUSTIN CA
CORAL CONSTRUCTI ON SI GN STRUCTURE
W LSONVI LLE OR
DYNALECTRI C ELECTRI CAL
LOS ALAM TGS CA
FONTANA STEEL REBAR
ETI WANDA CA
JESCSKI AND MARKEL STAMPED CONCRETE
ORANGE CA
MCS JO NT SEAL
BALDW N PARK CA
MODERN ALLOYS METAL BEAM GUARD RAI L AND CRASH CUSHI ONS
STANTON CA
MOORE AND TABOR I NJECTI ON GROUTI NG
ANAHEI M CA
PAVEMENT RECYCLI NG COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE



07- 182204 Bl D245

07-LA-91-6 PAGE 3

10/ 13/ 05 10/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PENHALL COVPANY REMOVALS AND GRI NDI NG
ANAHEI M CA
R J NOBLE ASPHALT CONCRETE PAVI NG
CRANGE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
WORKS STRI PI NG AND MARKI NG STRI PI NG

WEST COVI NA CA



07- 182204
07-LA-91-6
10/ 13/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
10/ 17/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

C MV ELECTRIC
UPLAND CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

JEWOWSKI  AND MARKEL
CRANGE CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

RMA
RANCHO CUCAMONGA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PORTI ON)

ELECTRI CAL ( PORTI ON)

ASPHALT CONCRETE PAVI NG AND CCOLD PLANI NG ( PORTI ON)

CAST I N DRI LLED HOLE AND SI GN FOUNDATI ONS ( PORTI ON)

SI GN STRUCTURES ( PORTI ON)

STAMPED CONCRETE ( PORTI ON)

CONCRETE BARRI ER AND METAL BEAM GUARD RAI L ( PORTI ON)

DEMCLI TI ON AND CGRI NDI NG CONCRETE ( PORTI ON)

JO NT SEAL (PORTI ON)

TESTI NG AND QUALI TY CONTROL ( PORTI ON)

CONSTRUCTI ON AREA SI GNS ( PORTI ON)



07- 182204 Bl D245

07-LA-91-6 PAGE 5

10/ 13/ 05 10/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STERNDAHL ENTERPRI SES STRI PI NG ( PORTI ON)
SUN VALLEY CA

THE PRESSURE GROUT COVPANY GROUTI NG ( PORTI ON)
LONG BEACH CA

UusSpP REBAR ( PORTI ON)
RANCHO CUCAMONGA CA



07- 182204 Bl D245

07-LA-91- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 13/ 05 10/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2,500. 00 2, 500. 00

2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 5, 000, 000. 00 5, 000, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00 10, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100, 000. 00 100, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 60, 000. 00 60, 000. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 261, 000. 00 6, 261, 000. 00

7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 140 50. 00 7, 000. 00

8 (S) 035321 TEMPORARY TERM NAL SECTI ON EA 6 2,000. 00 12, 000. 00

(TYPE K MODI FI ED)

9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 26, 400 54. 00 1, 425, 600. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 19 500. 00 9, 500. 00
11 150608 REMOVE CHAI N LI NK FENCE M 3 250. 00 750. 00
12 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 590 47.00 74, 730. 00
13 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 28, 000 1.75 49, 000. 00
14 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 62, 400 1.70 106, 080. 00

STRI PE
15 150710 REMOVE TRAFFI C STRI PE M 39, 800 1. 20 47, 760. 00
16 150713 REMOVE PAVENMENT MARKI NG M2 310 15. 00 4, 650. 00
17 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 31, 400 1.30 40, 820. 00
18 (S) 150722 REMOVE PAVEMENT MARKER EA 44,000 . 80 35, 200. 00
19 150742 REMOVE ROADSI DE S| GN EA 200 300. 00 60, 000. 00
20 150760 REMOVE S| GN STRUCTURE EA 28 3, 000. 00 84, 000. 00
21 150771 REMOVE ASPHALT CONCRETE DI KE M 260 10. 00 2, 600. 00
22 150806 REMOVE Pl PE M 3, 470 40. 00 138, 800. 00
23 150820 REMOVE | NLET EA 54 1, 000. 00 54, 000. 00
24 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 43, 200 1. 40 60, 480. 00

(25 MM MAXI MUM)
25 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 77, 800 2.60 202, 280. 00

(60 MM MAXI MUM)
26 153210 REMOVE CONCRETE VB 180 640. 00 115, 200. 00
27 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 160 150. 00 24, 000. 00
28 153221 REMOVE CONCRETE BARRI ER M 12, 000 36. 50 438, 000. 00
29 156579 REMOVE BRI DGE RAI LI NG M 380 60. 00 22, 800. 00
30 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 10 500. 00 5, 000. 00
31 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 3, 500. 00 3, 500. 00
32 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 3, 500. 00 3, 500. 00
33 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 4, 000. 00 4, 000. 00



07- 182204 Bl D245

07-LA-91-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
10/ 13/ 05 10/ 17/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 3, 500. 00 3, 500. 00
35 157565 BRI DCE REMOVAL ( PORTI ON), LOCATI ON E LS LUWP SUM 3, 600. 00 3, 600. 00
36 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 15, 000. 00 15, 000. 00
37 157567 BRI DCE REMOVAL ( PORTI ON), LOCATION G LS LUWP SUM 3, 000. 00 3, 000. 00
38 157568 BRI DGE REMOVAL (PORTI ON), LOCATION H LS LUMP SUM 3, 500. 00 3, 500. 00
39 157569 BRI DCE REMOVAL ( PORTI ON), LOCATI ON | LS LUWP SUM 7,500. 00 7,500. 00
40 157570 BRI DGE REMOVAL (PORTI ON), LOCATION J LS LUMP SUM 5, 200. 00 5, 200. 00
41 157571 BRI DCE REMOVAL ( PORTI ON), LOCATI ON K LS LUWP SUM 12, 000. 00 12, 000. 00
42 157572 BRI DGE REMOVAL ( PORTI ON), LOCATI ON L LS LUMP SUM 2, 800. 00 2, 800. 00
43 157573 BRI DCE REMOVAL ( PORTI ON), LOCATION M LS LUWP SUM 2,500. 00 2,500. 00
44 035591 BRI DGE REMOVAL ( PORTI ON), LOCATI ON N LS LUMP SUM 2,500. 00 2,500. 00
45 035592 BRI DCE REMOVAL ( PORTI ON), LOCATION O LS LUWP SUM 2,500. 00 2,500. 00
46 035593 BRI DGE REMOVAL ( PORTI ON), LOCATI ON P LS LUMP SUM 3, 000. 00 3, 000. 00
47 035594 BRI DCE REMOVAL ( PORTI ON), LOCATION Q LS LUWVP SUM 2,500. 00 2,500. 00
48 035595 BRI DGE REMOVAL ( PORTI ON), LOCATI ON R LS LUMP SUM 3, 000. 00 3, 000. 00
49 035596 BRI DCE REMOVAL ( PORTI ON), LOCATION S LS LUWVP SUM 2,500. 00 2,500. 00
50 035597 BRI DGE REMOVAL (PORTION), LOCATION T LS LUMP SUM 2,500. 00 2,500. 00
51 190101 ROADWAY EXCAVATI ON VB 68, 200 16. 50 1, 125, 300. 00
52 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 120 300. 00 36, 000. 00

(AERI ALLY DEPGCSI TED LEAD)
53 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
54 260210 AGGREGATE BASE ( APPROACH SLAB) VB 619 700. 00 433, 300. 00
55 260301 CLASS 3 AGGREGATE BASE VB 21,500 14. 00 301, 000. 00
56 280000 LEAN CONCRETE BASE VB 13, 600 185. 00 2,516, 000. 00
57 035322 RAPI D SETTI NG CEMENT CONCRETE BASE VB 1, 750 552. 00 966, 000. 00
58 390103 ASPHALT CONCRETE ( TYPE B) TONN 20 150. 00 3, 000. 00
59 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE Q TONN 13, 500 110. 00 1, 485, 000. 00
60 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 180 40. 00 7, 200. 00
61 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 79 40. 00 3, 160. 00
62 401000 CONCRETE PAVEMENT VB 23, 600 240. 00 5, 664, 000. 00
63 401108 REPLACE CONCRETE PAVEMENT VB 13, 700 756. 00 10, 357, 200. 00
(RAPI D STRENGTH CONCRETE)

64 404092 SEAL PAVEMENT JO NT M 19, 900 8. 00 159, 200. 00
65 404094 SEAL LONG TUDI NAL | SOLATI ON JO NT M 31, 600 31. 00 979, 600. 00
66 406003 TIE BAR (DRI LL AND BOND) EA 22,700 15. 00 340, 500. 00
67 (S) 035323 DRI LL | NJECTI ON PO NT EA 1,610 1, 000. 00 1, 610, 000. 00
68 (S) 035324 COVPACTI ON GROUTI NG VB 6, 160 325. 00 2,002, 000. 00
69 (S) 420201 GRI ND EXI STI NG CONCRETE M 450, 000 6. 00 2,700, 000. 00

PAVEMENT



07- 182204 Bl D245

07-LA-91-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 13/ 05 10/ 17/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

70 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 6,110 950. 00 5, 804, 500. 00
(TYPE R)

71 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 100 3, 000. 00 300, 000. 00

72 510504 M NOR CONCRETE ( Pl PE ENCASENMENT) VB 110 350. 00 38, 500. 00

73 510800 PAVI NG NOTCH EXTENSI ON VB 149 4,100. 00 610, 900. 00

74 (S) 519117 JONT SEAL (MR 30 MV) M 542 125. 00 67, 750. 00

75 (S) 519120 JONT SEAL (MR 15 M) M 1, 755 130. 00 228, 150. 00

76 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 216, 000 7.50 1, 620, 000. 00

77 (SF)560219 I NSTALL S| GN STRUCTURE ( TRUSS) KG 216, 000 1. 00 216, 000. 00

78 (S) 035325 1372 MM CAST- | N- DRI LLI NG HOLE CONCRETE M 50 2,500. 00 125, 000. 00
PI LE (SI GN FOUNDATI ON)

79 (S) 035326 1524 MV CAST- | N- DRI LLI NG HOLE CONCRETE M 180 3, 000. 00 540, 000. 00
Pl LE (SI GN FOUNDATI ON)

80 562002 METAL ( BARRI ER MOUNTED SI GN) KG 5, 080 21. 00 106, 680. 00

81 566011 ROADSI DE SI GN - ONE POST EA 51 400. 00 20, 400. 00

82 566012 ROADSI DE SI GN - TWD POST EA 42 700. 00 29, 400. 00

83 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 73 200. 00 14, 600. 00
METHCD)

84 568016 I NSTALL SI GN PANEL ON EXI STI NG FRANE MR 1, 100 62. 00 68, 200. 00

85 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 210 150. 00 31, 500. 00
EXI STI NG POST

86 568023 I NSTALL ROADSI DE S| GN EA 4 2,500. 00 10, 000. 00
(LAM NATED WOOD BOX POST)

87 641132 300 MM PLASTI C PI PE M 400 150. 00 60, 000. 00

88 664015 450 MM CORRUGATED STEEL Pl PE M 5 350. 00 1, 750. 00
(2.01 MM THI CK)

89 664020 600 MV CORRUGATED STEEL Pl PE M 1 375. 00 375. 00
(2.01 MM THI CK)

90 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 22 50. 00 1, 100. 00
(2.01 MM THI CK)

91 703233 GRATED LI NE DRAI N M 3, 340 204. 00 681, 360. 00

92 731504 M NOR CONCRETE ( CURB AND GUTTER) M 160 50. 00 8, 000. 00

93 731519 M NOR CONCRETE ( STAMPED CONCRETE) MR 10, 000 166. 00 1, 660, 000. 00

94 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 9,918 4.00 39, 672. 00

95 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 8 130. 00 1, 040. 00

96 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 200. 00 1, 200. 00

97 820180 I NSTALL MEDI AN M LEAGE PANEL EA 82 120. 00 9, 840. 00

98 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1,710 101. 00 172, 710. 00



07- 182204 Bl D245
07-LA-91-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 13/ 05 10/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
99 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 23 650. 00 14, 950. 00
100 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 15 3, 450. 00 51, 750. 00
101 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 20 2, 650. 00 53, 000. 00
102 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 7 57, 400. 00 401, 800. 00
103 (S) 035327 CRASH CUSHI ON (QUADGUARD) EA 2 32, 700. 00 65, 400. 00
104 839701 CONCRETE BARRI ER ( TYPE 60) M 1,010 145. 00 146, 450. 00
105 049976 CONCRETE BARRI ER ( TYPE 60A MODI FI ED) M 1, 486 170. 00 252, 620. 00
106 839703 CONCRETE BARRI ER ( TYPE 60C) M 140 190. 00 26, 600. 00
107 839706 CONCRETE BARRI ER ( TYPE 600) M 3,470 190. 00 659, 300. 00
108 049977 CONCRETE BARRI ER ( TYPE 60GA MODI FI ED) M 623 205. 00 127, 715. 00
109 839708 CONCRETE BARRI ER ( TYPE 60G0) M 1, 330 240. 00 319, 200. 00
110 035328 CONCRETE BARRI ER ( TYPE 60R) M 260 900. 00 234, 000. 00
111 035329 CONCRETE BARRI ER ( TYPE 60GR) M 240 900. 00 216, 000. 00
112 035330 CONCRETE BARRI ER ( TYPE 60SW M 2,620 400. 00 1, 048, 000. 00
113 035331 CONCRETE BARRI ER ( TYPE 60W M 1, 080 420. 00 453, 600. 00
114 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 1, 750 40. 00 70, 000. 00
115 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 112, 000 . 90 100, 800. 00
116 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 7,700 2.10 16, 170. 00
117 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 7,850 1. 60 12, 560. 00
(BROKEN 3.66 M- 0.92 M
118 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 79, 800 .75 59, 850. 00
(BROKEN 10.98 M- 3.66 M
119 (S) 035332 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4,670 1. 60 7,472. 00
(BROKEN 11.00 M- 3.50 M
120 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 3, 580 .70 2, 506. 00
(BROKEN 5.18 M- 2.14 M
121 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 50, 300 .55 27, 665. 00
122 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 59 35. 00 2, 065. 00
123 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 42,500 1. 60 68, 000. 00
124 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 26, 500 4.00 106, 000. 00
125 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 331, 800. 00 331, 800. 00
126 (S) 035333 AUTOMATI C VEHI CLE CLASSI FI CATI ON LS LUMP SUM 250, 200. 00 250, 200. 00
127 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
128 (S) 035413 CLOSED Cl RCUI T TELEVI S| ON CAMVERA LS LUMP SUM 53, 520. 00 53, 520. 00
(LOCATI ON AR141)
129 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 245, 500. 00 245, 500. 00
130 (S) 861203 H GH SPEED WEI GH | N- MOTI ON SYSTEM LS LUMP SUM 780, 000. 00 780, 000. 00
131 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 478, 000. 00 478, 000. 00



Bl D245

07- 182204
07-LA-91-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
10/ 13/ 05 10/ 17/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
132 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
133 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 17 3, 000. 00 51, 000. 00
134 999990 MOBI LI ZATI ON LS LUMP SUM 6, 850, 000. 00 6, 850, 000. 00
A 71, 284, 930. 00

B) 60 DAYS X 45700

A+B) 98, 704, 930. 00



07- 182204 Bl D245

07-LA-91-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
10/ 13/ 05 10/ 17/ 05
| TEM SECOND
Bl D AMOUNT

1 2,500. 00 2500. 00

2 2,700, 000. 00 2700000. 00

3 10, 000. 00 10000. 00

4 870, 000. 00 870000. 00

5 50, 000. 00 50000. 00

6 1, 900, 000. 00 1900000. 00

7 37.00 5180. 00

8 3, 500. 00 21000. 00

9 38. 50 1016400. 00
10 380. 00 7220. 00
11 50. 00 150. 00
12 20. 00 31800. 00
13 2.10 58800. 00
14 2.10 131040. 00
15 1.90 75620. 00
16 20. 00 6200. 00
17 1.90 59660. 00
18 1.00 44000. 00
19 125. 00 25000. 00
20 5, 000. 00 140000. 00
21 55. 00 14300. 00
22 30. 00 104100. 00
23 500. 00 27000. 00
24 4.00 172800. 00
25 4.00 311200. 00
26 300. 00 54000. 00
27 12. 00 1920. 00
28 30. 00 360000. 00
29 90. 00 34200. 00
30 100. 00 1000. 00
31 4, 000. 00 4000. 00
32 4,000. 00 4000. 00
33 4,200. 00 4200. 00
34 4, 400. 00 4400. 00
35 5, 000. 00 5000. 00
36 15, 000. 00 15000. 00
37 4,200. 00 4200. 00
38 4,200. 00 4200. 00
39 9, 000. 00 9000. 00




07- 182204 Bl D245

07-LA-91-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
10/ 13/ 05 10/ 17/ 05
| TEM SECOND
Bl D AMOUNT

40 6, 000. 00 6000. 00
41 12, 000. 00 12000. 00
42 4, 000. 00 4000. 00
43 4,000. 00 4000. 00
44 4, 000. 00 4000. 00
45 4,000. 00 4000. 00
46 4,200. 00 4200. 00
47 4,000. 00 4000. 00
48 4,200. 00 4200. 00
49 4,000. 00 4000. 00
50 4, 000. 00 4000. 00
51 35. 00 2387000. 00
52 850. 00 102000. 00
53 2,500. 00 2500. 00
54 440. 00 272360. 00
55 14. 00 301000. 00
56 185. 00 2516000. 00
57 730. 00 1277500. 00
58 200. 00 4000. 00
59 115. 00 1552500. 00
60 26. 00 4680. 00
61 58. 00 4582. 00
62 350. 00 8260000. 00
63 920. 00 12604000. 00
64 21.00 417900. 00
65 32.50 1027000. 00
66 32.00 726400. 00
67 600. 00 966000. 00
68 300. 00 1848000. 00
69 7.80 3510000. 00
70 1, 500. 00 9165000. 00
71 5, 000. 00 500000. 00
72 650. 00 71500. 00
73 11, 000. 00 1639000. 00
74 160. 00 86720. 00
75 158. 00 277290. 00
76 8. 00 1728000. 00
77 1.00 216000. 00
78 4, 800. 00 240000. 00




07- 182204 Bl D245

07-LA-91-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
10/ 13/ 05 10/ 17/ 05
| TEM SECOND
Bl D AMOUNT

79 6, 000. 00 1080000. 00
80 16. 00 81280. 00
81 400. 00 20400. 00
82 450. 00 18900. 00
83 180. 00 13140. 00
84 150. 00 165000. 00
85 150. 00 31500. 00
86 2, 300. 00 9200. 00
87 134. 00 53600. 00
88 1, 450. 00 7250. 00
89 3, 200. 00 3200. 00
90 645. 00 14190. 00
91 175. 00 584500. 00
92 75. 00 12000. 00
93 450. 00 4500000. 00
94 3. 00 29754. 00
95 200. 00 1600. 00
96 900. 00 900. 00
97 120. 00 9840. 00
98 75. 00 128250. 00
99 800. 00 18400. 00
100 3, 500. 00 52500. 00
101 2, 800. 00 56000. 00
102 49, 000. 00 343000. 00
103 30, 000. 00 60000. 00
104 170. 00 171700. 00
105 224.00 332864. 00
106 235. 00 32900. 00
107 235.00 815450. 00
108 220. 00 137060. 00
109 275.00 365750. 00
110 1, 500. 00 390000. 00
111 1, 700. 00 408000. 00
112 490. 00 1283800. 00
113 490. 00 529200. 00
114 35. 30 61775. 00
115 1.40 156800. 00
116 3.20 24640. 00
117 2.00 15700. 00




07- 182204 Bl D245

07-LA-91-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
10/ 13/ 05 10/ 17/ 05
| TEM SECOND
Bl D AMOUNT

118 .90 71820. 00
119 2.00 9340. 00
120 .95 3401. 00
121 .90 45270. 00
122 36. 00 2124.00
123 1.70 72250. 00
124 3. 60 95400. 00
125 245, 000. 00 245000. 00
126 29, 000. 00 29000. 00
127 .00 0. 00
128 60, 000. 00 60000. 00
129 30, 000. 00 30000. 00
130 43, 500. 00 43500. 00
131 685, 000. 00 685000. 00
132 .00 0. 00
133 9, 550. 00 162350. 00
134 7,700, 000. 00 7700000. 00
TOT A) 81, 324, 920. 00

B) 550 DAYS X 45700

A+B) 106, 459, 920. 00



